[image: image1.wmf]CODE

120

(Hour)

PAGE(S)

until

04:00 PM

local time

10 Oct 2003

X

A

X

B

C

D

E

X

X

G

F

92

X

H

RATING

PAGE

OF

PAGES

7. ISSUED BY

(Date)

06-Feb-2004

IMPORTANT - Award will be made on this Form, or on Standard Form 26, or by other authorized official written notice.

Previous Edition is Unusable

33-134

STANDARD FORM 33 (REV.  9-97)

Prescribed by GSA

FAR (48 CFR) 53.214(c)

PAMELA G. MCGOWEN

1

92

(If other than Item 7)

15A. NAME

16. NAME AND TITLE OF PERSON AUTHORIZED TO

AND

ADDRESS

SIGN OFFER (Type or print)

OF

OFFEROR

TERESA LEE / SENIOR CONTRACTS ADMIN.

AMENDMENT NO.

DATE

15B. TELEPHONE NO

(Include area code)

17. SIGNATURE

719-591-3021

15C. CHECK IF REMITTANCE ADDRESS 

IS DIFFERENT FROM ABOVE - ENTER

SUCH ADDRESS IN SCHEDULE.

18. OFFER DATE

COMPUTER SCIENCES CORPORATION

TERESA LEE

15000 CONFERENCE CENTER DR.

CHANTILLY VA 20151-3808

1. THIS CONTRACT IS A RATED ORDER

UNDER DPAS (15 CFR 700)

2. CONTRACT NO.

FA8773-04-D-0002

FA8773

8. ADDRESS OFFER TO

See Item 7

9. Sealed offers in original and

5

copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 8, or if

handcarried, in the depository located in

CAUTION - LATE Submissions, Modifications, and Withdrawals:  See Section L, Provision No. 52.214-7 or 52.215-1.  All offers are subject to all terms and 

N/A

conditions contained in this solicitation.

10. FOR INFORMATION 

      CALL:

A. NAME

(NO COLLECT CALLS)

11. TABLE OF CONTENTS

SOLICITATION/ CONTRACT FORM

SUPPLIES OR SERVICES AND PRICES/ COSTS

1

2 - 70

X

I

CONTRACT CLAUSES

DESCRIPTION/ SPECS./ WORK STATEMENT

X

PACKAGING AND MARKING

J

LIST OF ATTACHMENTS

INSPECTION AND ACCEPTANCE

DELIVERIES OR PERFORMANCE

71

72

X

K

REPRESENTATIONS, CERTIFICATIONS AND

OTHER STATEMENTS OF OFFERORS

CONTRACT ADMINISTRATION DATA

73

SPECIAL CONTRACT REQUIREMENTS

OFFER  (Must be fully completed by offeror)

74 - 77

M

L

INSTRS., CONDS., AND NOTICES TO OFFERORS

EVALUATION FACTORS FOR AWARD

NOTE:  Item 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.

is inserted by the offeror) from the date for receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite 

each item, delivered at the designated point(s), within the time specified in the schedule.

13. DISCOUNT FOR PROMPT PAYMENT     

(See Section I, Clause No. 52.232-8)

Net 30 Days

14. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments

AMENDMENT NO.

DATE

to the SOLICITATION for offerors and related  

documents numbered and dated):

52939

FACILITY

12. In compliance with the above, the undersigned agrees, if this offer is accepted within

calendar days (60 calendar days unless a different period

SOLICITATION, OFFER AND AWARD

pam.mcgowen@tinker.af.mil

X

(X)

SEC.

DESCRIPTION

(X)

SEC.

DESCRIPTION

PAGE(S)

PART I - THE SCHEDULE

26. NAME OF CONTRACTING OFFICER (Type or print)

27. UNITED STATES OF AMERICA

28. AWARD DATE

EMAIL:

TEL:

405-734-7364

(Signature of Contracting Officer)

CODE

CODE

B. TELEPHONE (Include area code)

C. E-MAIL ADDRESS

AWARD   (To be completed by Government)

SCD:

C

19. ACCEPTED AS TO ITEMS NUMBERED

20. AMOUNT

21. ACCOUNTING AND APPROPRIATION

$0.00

22. AUTHORITY FOR USING OTHER THAN FULL AND OPEN COMPETITION:

10 U.S.C. 2304(c)(                 )

41 U.S.C. 253(c)(               )

S2404A

(4 copies unless otherwise specified)

23. SUBMIT INVOICES TO ADDRESS SHOWN IN

1

ITEM

Block 7

24. ADMINISTERED BY (If other than Item 7)

CODE

25. PAYMENT WILL BE MADE BY

CODE

HQ0338

DCMA VIRGINIA - S2404A

10500 BATTLEVIEW PARKWAY

SUITE 211

MANASSAS VA 20109

DFAS-COLUMBUS CENTER - HQ0338

SOUTH ENTITLEMENTS

P O BOX 182264

COLUMBUS OH 43218-2264

PART IV - REPRESENTATIONS AND INSTRUCTIONS

PART III - LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

78 - 90

PART II - CONTRACT CLAUSES

38 EIG/PK - FA8773

PAMELA MCGOWEN

4064 HILLTOP RD

TINKER AFB OK 73145-2713

405-734-7364

405-734-1615

FAX:

TEL:

FAX:

TEL:

NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".

SOLICITATION

91

6. REQUISITION/PURCHASE NO.

5. DATE ISSUED

13 Aug 2003

4. TYPE OF SOLICITATION

SEALED BID (IFB)

NEGOTIATED (RFP)

[    ]

[ X ]

3. SOLICITATION NO.

F34608-03-R-0002


Section B - Supplies or Services and Prices

NOTE:
Awarded prices, rates, and factors are a part of the resultant contract and may be published on the contracting office’s public website or released on other media.

	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	
	SURVEY - Base Year

FFP

C2COMM Contract CLIN 0001.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to conduct a survey to gather sufficient engineering detail for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: B599-01-C2C-0001

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	Site Survey

FFP

C2COMM Contract SLIN 0001AA.  The Contractor shall perform the survey by visiting the site location(s) specified in individual task orders.

NSN: B599-01-C2C-0001AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0001BA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	Desktop Survey

FFP

C2COMM Contract SLIN 0001BA. The Contractor shall accomplish a survey at their facility as specified in individual task orders.  No travel is authorized for this Sub-CLIN.

NSN: B599-01-C2C-0001BA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0002
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	
	ENGINEERING - Base Year

FFP

C2COMM Contract CLIN 0002.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items necessary to perform engineering for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  Travel is not authorized for this effort.

NSN: R425-01-C2C-0002

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0002AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	Engineering - Firm Fixed Price (FFP)

FFP

C2COMM Contract SLIN 0002AA.

NSN: R425-01-C2C-0002AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0002AB
	
	499
	Lump Sum
	$0.00001
	$0.00 NTE

	
	Engineering - Labor Hour (LH)

FFP

C2COMM Contract SLIN 0002AB.  Sub-CLIN (SLIN) priced as one lump sum, not to exceed the amount specified.  Individual rates and skill mixes shall be defined on the SOW, incorporated on individual task orders.

NSN: R425-01-C2C-0002AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0003
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	TECHNICAL EXCHANGE MEETING (TEM)- BASE YEAR

FFP

C2COMM Contract CLIN 0003.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items  (excluding travel) necessary to attemd TEMs for the effort specified in Project SOO  in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: R425-01-C2C-0003

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0004
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	PROJECT MATERIALS - OTHER DIRECT COSTS (ODC).

FFP

BASE YEAR.  C2COMM Contract CLIN 0004.  The contractor shall provide materials in support of communications projects as specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  FOB DESTINATION (Material Unit Prices include all other direct costs associated with each item - Shipping and taxes are not separately priced) .  (See also Table B-1 for discount/markup pricing).

NSN: 9999-01-C2C-0004

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0005
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	PROJECT INSTALLATION- BASE YEAR

FFP

C2COMM Contract CLIN 0005.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-0005

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0006
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	TRAVEL- BASE YEAR

FFP

C2COMM Contract CLIN 0006.  Travel within the 50 states to support task orders.  All cost for travel and subsistence will be in accordance with the current Joint Travel Regulation (JTR) as of the time of task order award and shall be fixed-priced.   Travel costs will be authorized only for personnel required to travel from outside the local area where work is occurring.  The "local area" is defined as a 50 mile radius of the contractor's work facility.  Subsistence (lodging and meal) costs are applicable only for personnel from outside the local area.   "Y" class, coach or economy fare is authorized when air travel is required.  This CLIN excludes direct labor hours expended for travel to and from individual site(s).

NSN: V999-01-C2C-0006

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0007
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	CONSTRUCTION SUPPORT- BASE YEAR

FFP

C2COMM Contract CLIN 0007.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform construction support for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Davis Bacon Act and FAR part 36 apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: C130-01-C2C-0007

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0008
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	SUBCONTRACTOR SUPPORT- BASE YEAR

FFP

C2COMM Contract CLIN 0008.  The contractor shall provide the appropriate subcontractor support, including all personnel, equipment, tools, materials, supervision, travel, and all other items necessary, for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Applicable Labor Laws (Acts)  apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: D399-01-C2C-0008

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0009
	
	499
	Lump Sum
	$0.00001
	$0.00 

	
	SPECIAL COMMUNICATIONS PROJECTS - ODC's BASE YEAR

FFP

C2COMM Contract CLIN 0009.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation on special communications projects (such as but not limited to projects for System Program Offices) for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-0009

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010
	
	UNDEFINED
	Each
	UNDEFINED
	UNDEFINED

	
	DATA- BASE YEAR

FFP

C2COMM Contract CLIN 0010.

NSN: 7690-01-C2C-0010

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AA
	
	499
	Each
	
	NSP

	
	CDRL A001

FFP

C2COMM Contract SLIN 0010AA.  Site Survey Report (SSR)

NSN: 7690-01-C2C-0010AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AB
	
	499
	Each
	
	NSP

	
	CDRL A002

FFP

C2COMM Contract SLIN 0010AB. Project Support Agreement (PSA)

NSN: 7690-01-C2C-0010AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AC
	
	499
	Each
	
	NSP

	
	CDRL A003

FFP

C2COMM Contract SLIN 0010AC. Contractor Furnished Hazardous Materials Report

NSN: 7690-01-C2C-0010AC

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AD
	
	499
	Each
	
	NSP

	
	CDRL A004

FFP

C2COMM Contract SLIN 0010AD. Telecommunications System Installation Plan (TSIP)

NSN: 7690-01-C2C-0010AD

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AE
	
	499
	Each
	
	NSP

	
	CDRL A005

FFP

C2COMM Contract SLIN 0010AE.  Installation and Acceptance Test Plan (IATP)

NSN: 7690-01-C2C-0010AE

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AF
	
	499
	Each
	
	NSP

	
	CDRL A006

FFP

C2COMM Contract SLIN 0010AF.  Status Report

NSN: 7690-01-C2C-0010AF

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AG
	
	499
	Each
	
	NSP

	
	CDRL A007

FFP

C2COMM Contract SLIN 0010AG.  Technical Report- Study/Services

NSN: 7690-01-C2C-0010AG

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	0010AH
	
	499
	Each
	
	NSP

	
	CDRL A008

FFP

C2COMM Contract SLIN 0010AH.  Communication-Computer Systems Installation Records (CSIR)

NSN: 7650-01-C2C-0010AH

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1001
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	SURVEY - Option Year 1

FFP

C2COMM Contract CLIN 1001.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to conduct a survey to gather sufficient engineering detail for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: B599-01-C2C-1001

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1001AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Site Survey

FFP

C2COMM Contract SLIN 1001AA.  The Contractor shall perform the survey by visiting the site location(s) specified in individual task orders.

NSN: B599-01-C2C-1001AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1001BA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Desktop Survey

FFP

C2COMM Contract SLIN 1001BA. The Contractor shall accomplish a survey at their facility as specified in individual task orders.  No travel is authorized for this Sub-CLIN.

NSN: B599-01-C2C-1001BA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1002
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	ENGINEERING - Option Year 1

FFP

C2COMM Contract CLIN 1002.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items necessary to perform engineering for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  Travel is not authorized for this effort.

NSN: R425-01-C2C-1002

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1002AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Engineering - Firm Fixed Price (FFP)

FFP

C2COMM Contract SLIN 1002AA.

NSN: R425-01-C2C-1002AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1002AB
	
	499
	Lump Sum
	$0.00001
	$0.00 NTE

	OPTION
	Engineering - Labor Hour (LH)

FFP

Sub-CLIN (SLIN) priced as one lump sum, not to exceed the amount specified.  Individual rates and skill mixes shall be defined on the SOW, incorporated on individual task orders.

NSN: R425-01-C2C-1002AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1003
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TECHNICAL EXCHANGE MEETING (TEM)

FFP

Option Year 1.  C2COMM Contract CLIN 1003.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items  (excluding travel) necessary to attemd TEMs for the effort specified in Project SOO  in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: R425-01-C2C-1003

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1004
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT MATERIALS - OTHER DIRECT COSTS (ODC)

FFP

Option Year 1.  C2COMM Contract CLIN 1004.  The contractor shall provide materials in support of communications projects as specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  FOB DESTINATION (Material Unit Prices include all other direct costs associated with each item - Shipping and taxes are not separately priced) .  (See also Table B-1 for discount/markup pricing).

NSN: 9999-01-C2C-1004

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1005
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT INSTALLATION- Option Year 1

FFP

C2COMM Contract CLIN 1005.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-1005

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1006
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TRAVEL- Option Year 1

FFP

C2COMM Contract CLIN 1006.  Travel within the 50 states to support task orders.  All cost for travel and subsistence will be in accordance with the current Joint Travel Regulation (JTR) as of the time of task order award and shall be fixed-priced.   Travel costs will be authorized only for personnel required to travel from outside the local area where work is occurring.  The "local area" is defined as a 50 mile radius of the contractor's work facility.  Subsistence (lodging and meal) costs are applicable only for personnel from outside the local area.   "Y" class, coach or economy fare is authorized when air travel is required.  This CLIN excludes direct labor hours expended for travel to and from individual site(s).

NSN: V999-01-C2C-1006

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1007
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	CONSTRUCTION SUPPORT- Option Year 1

FFP

C2COMM Contract CLIN 1007.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform construction support for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Davis Bacon Act and FAR part 36 apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: C130-01-C2C-1007

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1008
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SUBCONTRACTOR SUPPORT- Option Year 1

FFP

C2COMM Contract CLIN 1008.  The contractor shall provide the appropriate subcontractor support, including all personnel, equipment, tools, materials, supervision, travel, and all other items necessary, for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Applicable Labor Laws (Acts)  apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: D399-01-C2C-1008

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1009
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SPECIAL COMMUNICATIONS PROJECTS - ODC's Option Year 1

FFP

C2COMM Contract CLIN 1009.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation on special communications projects (such as but not limited to projects for System Program Offices) for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-1009

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010
	
	UNDEFINED
	Each
	UNDEFINED
	UNDEFINED

	OPTION
	DATA- Option Year 1

FFP

C2COMM Contract CLIN 1010.

NSN: 7690-01-C2C-1010

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AA
	
	499
	Each
	
	NSP

	OPTION
	CDRL A001

FFP

C2COMM Contract SLIN 1010AA.  Site Survey Report (SSR)

NSN: 7690-01-C2C-1010AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AB
	
	499
	Each
	
	NSP

	OPTION
	CDRL A002

FFP

C2COMM Contract SLIN 1010AB. Project Support Agreement (PSA)

NSN: 7690-01-C2C-1010AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AC
	
	499
	Each
	
	NSP

	OPTION
	CDRL A003

FFP

C2COMM Contract SLIN 1010AC. Contractor Furnished Hazardous Materials Report

NSN: 7690-01-C2C-1010AC

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AD
	
	499
	Each
	
	NSP

	OPTION
	CDRL A004

FFP

C2COMM Contract SLIN 1010AD. Telecommunications System Installation Plan (TSIP)

NSN: 7690-01-C2C-1010AD

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AE
	
	499
	Each
	
	NSP

	OPTION
	CDRL A005

FFP

C2COMM Contract SLIN 1010AE.  Installation and Acceptance Test Plan (IATP)

NSN: 7690-01-C2C-1010AE

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AF
	
	499
	Each
	
	NSP

	OPTION
	CDRL A006

FFP

C2COMM Contract SLIN 1010AF.  Status Report

NSN: 7690-01-C2C-1010AF

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AG
	
	499
	Each
	
	NSP

	OPTION
	CDRL A007

FFP

C2COMM Contract SLIN 1010AG.  Technical Report- Study/Services

NSN: 7690-01-C2C-1010AG

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	1010AH
	
	499
	Each
	
	NSP

	OPTION
	CDRL A008

FFP

C2COMM Contract SLIN 1010AH.  Communication-Computer Systems Installation Records (CSIR)

NSN: 7650-01-C2C-1010AH

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2001
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	SURVEY - Option Year 2

FFP

C2COMM Contract CLIN 2001.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to conduct a survey to gather sufficient engineering detail for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: B599-01-C2C-2001

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2001AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Site Survey

FFP

C2COMM Contract SLIN 2001AA.  The Contractor shall perform the survey by visiting the site location(s) specified in individual task orders.

NSN: B599-01-C2C-2001AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2001BA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Desktop Survey

FFP

C2COMM Contract SLIN 2001BA. The Contractor shall accomplish a survey at their facility as specified in individual task orders.  No travel is authorized for this Sub-CLIN.

NSN: B599-01-C2C-2001BA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2002
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	ENGINEERING - Option Year 2

FFP

C2COMM Contract CLIN 2002.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items necessary to perform engineering for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  Travel is not authorized for this effort.

NSN: R425-01-C2C-2002

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2002AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Engineering - Firm Fixed Price (FFP)

FFP

C2COMM Contract SLIN 0002AA.

NSN: R425-01-C2C-0002AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2002AB
	
	499
	Lump Sum
	$0.00001
	$0.00 NTE

	OPTION
	Engineering - Labor Hour (LH)

FFP

C2COMM Contract SLIN 0002AB.  Sub-CLIN (SLIN) priced as one lump sum, not to exceed the amount specified.  Individual rates and skill mixes shall be defined on the SOW, incorporated on individual task orders.

NSN: R425-01-C2C-0002AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2003
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TECHNICAL EXCHANGE MEETING (TEM)- Option Year 2

FFP

C2COMM Contract CLIN 2003.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items  (excluding travel) necessary to attemd TEMs for the effort specified in Project SOO  in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: R425-01-C2C-2003

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2004
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT MATERIALS - OTHER DIRECT COSTS (ODC)

FFP

Option Year 2.  C2COMM Contract CLIN 2004.  The contractor shall provide materials in support of communications projects as specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  FOB DESTINATION (Material Unit Prices include all other direct costs associated with each item - Shipping and taxes are not separately priced) .  (See also Table B-1 for discount/markup pricing).

NSN: 9999-01-C2C-2004

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2005
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT INSTALLATION- Option Year 2

FFP

C2COMM Contract CLIN 2005.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-2005

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2006
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TRAVEL- Option Year 2

FFP

C2COMM Contract CLIN 2006.  Travel within the 50 states to support task orders.  All cost for travel and subsistence will be in accordance with the current Joint Travel Regulation (JTR) as of the time of task order award and shall be fixed-priced.   Travel costs will be authorized only for personnel required to travel from outside the local area where work is occurring.  The "local area" is defined as a 50 mile radius of the contractor's work facility.  Subsistence (lodging and meal) costs are applicable only for personnel from outside the local area.   "Y" class, coach or economy fare is authorized when air travel is required.  This CLIN excludes direct labor hours expended for travel to and from individual site(s).

NSN: V999-01-C2C-2006

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2007
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	CONSTRUCTION SUPPORT- Option Year 2

FFP

C2COMM Contract CLIN 2007.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform construction support for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Davis Bacon Act and FAR part 36 apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: C130-01-C2C-2007

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2008
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SUBCONTRACTOR SUPPORT- Option Year 2

FFP

C2COMM Contract CLIN 2008.  The contractor shall provide the appropriate subcontractor support, including all personnel, equipment, tools, materials, supervision, travel, and all other items necessary, for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Applicable Labor Laws (Acts)  apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: D399-01-C2C-2008

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2009
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SPECIAL COMMUNICATIONS PROJECTS - ODC's Option Year 2

FFP

C2COMM Contract CLIN 2009.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation on special communications projects (such as but not limited to projects for System Program Offices) for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-2009

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010
	
	UNDEFINED
	Each
	UNDEFINED
	UNDEFINED

	OPTION
	DATA- Option Year 2

FFP

C2COMM Contract CLIN 2010.

NSN: 7690-01-C2C-2010

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AA
	
	499
	Each
	
	NSP

	OPTION
	CDRL A001

FFP

C2COMM Contract SLIN 2010AA.  Site Survey Report (SSR)

NSN: 7690-01-C2C-2010AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AB
	
	499
	Each
	
	NSP

	OPTION
	CDRL A002

FFP

C2COMM Contract SLIN 2010AB. Project Support Agreement (PSA)

NSN: 7690-01-C2C-2010AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AC
	
	499
	Each
	
	NSP

	OPTION
	CDRL A003

FFP

C2COMM Contract SLIN 2010AC. Contractor Furnished Hazardous Materials Report

NSN: 7690-01-C2C-2010AC

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AD
	
	499
	Each
	
	NSP

	OPTION
	CDRL A004

FFP

C2COMM Contract SLIN 2010AD. Telecommunications System Installation Plan (TSIP)

NSN: 7690-01-C2C-2010AD

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AE
	
	499
	Each
	
	NSP

	OPTION
	CDRL A005

FFP

C2COMM Contract SLIN 2010AE.  Installation and Acceptance Test Plan (IATP)

NSN: 7690-01-C2C-2010AE

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AF
	
	499
	Each
	
	NSP

	OPTION
	CDRL A006

FFP

C2COMM Contract SLIN 2010AF.  Status Report

NSN: 7690-01-C2C-2010AF

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AG
	
	499
	Each
	
	NSP

	OPTION
	CDRL A007

FFP

C2COMM Contract SLIN 2010AG.  Technical Report- Study/Services

NSN: 7690-01-C2C-2010AG

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	2010AH
	
	499
	Each
	
	NSP

	OPTION
	CDRL A008

FFP

C2COMM Contract SLIN 2010AH.  Communication-Computer Systems Installation Records (CSIR)

NSN: 7650-01-C2C-2010AH

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3001
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	SURVEY - Option Year 3

FFP

C2COMM Contract CLIN 3001.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to conduct a survey to gather sufficient engineering detail for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: B599-01-C2C-3001

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3001AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Site Survey

FFP

C2COMM Contract SLIN 3001AA.  The Contractor shall perform the survey by visiting the site location(s) specified in individual task orders.

NSN: B599-01-C2C-3001AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3001BA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Desktop Survey

FFP

C2COMM Contract SLIN 3001BA. The Contractor shall accomplish a survey at their facility as specified in individual task orders.  No travel is authorized for this Sub-CLIN.

NSN: B599-01-C2C-3001BA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3002
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	ENGINEERING - Option Year 3

FFP

C2COMM Contract CLIN 3002.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items necessary to perform engineering for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  Travel is not authorized for this effort.

NSN: R425-01-C2C-3002

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3002AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Engineering - Firm Fixed Price (FFP)

FFP

C2COMM Contract SLIN 0002AA.

NSN: R425-01-C2C-0002AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3002AB
	
	499
	Lump Sum
	$0.00001
	$0.00 NTE

	OPTION
	Engineering - Labor Hour (LH)

FFP

C2COMM Contract SLIN 0002AB.  Sub-CLIN (SLIN) priced as one lump sum, not to exceed the amount specified.  Individual rates and skill mixes shall be defined on the SOW, incorporated on individual task orders.

NSN: R425-01-C2C-0002AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3003
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TECHNICAL EXCHANGE MEETING (TEM)- Option Year 3

FFP

C2COMM Contract CLIN 3003.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items  (excluding travel) necessary to attemd TEMs for the effort specified in Project SOO  in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: R425-01-C2C-3003

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3004
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT MATERIALS - OTHER DIRECT COSTS (ODC)

FFP

Option Year 3.  C2COMM Contract CLIN 3004.  The contractor shall provide materials in support of communications projects as specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  FOB DESTINATION (Material Unit Prices include all other direct costs associated with each item - Shipping and taxes are not separately priced) .  (See also Table B-1 for discount/markup pricing).

NSN: 9999-01-C2C-3004

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3005
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT INSTALLATION- Option Year 3

FFP

C2COMM Contract CLIN 3005.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-3005

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3006
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TRAVEL- Option Year 3

FFP

C2COMM Contract CLIN 3006.  Travel within the 50 states to support task orders.  All cost for travel and subsistence will be in accordance with the current Joint Travel Regulation (JTR) as of the time of task order award and shall be fixed-priced.   Travel costs will be authorized only for personnel required to travel from outside the local area where work is occurring.  The "local area" is defined as a 50 mile radius of the contractor's work facility.  Subsistence (lodging and meal) costs are applicable only for personnel from outside the local area.   "Y" class, coach or economy fare is authorized when air travel is required.  This CLIN excludes direct labor hours expended for travel to and from individual site(s).

NSN: V999-01-C2C-3006

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3007
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	CONSTRUCTION SUPPORT- Option Year 3

FFP

C2COMM Contract CLIN 3007.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform construction support for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Davis Bacon Act and FAR part 36 apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: C130-01-C2C-3007

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3008
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SUBCONTRACTOR SUPPORT- Option Year 3

FFP

C2COMM Contract CLIN 3008.  The contractor shall provide the appropriate subcontractor support, including all personnel, equipment, tools, materials, supervision, travel, and all other items necessary, for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Applicable Labor Laws (Acts)  apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: D399-01-C2C-3008

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3009
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SPECIAL COMMUNICATIONS PROJECTS - ODC's Option Year 3

FFP

C2COMM Contract CLIN 3009.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation on special communications projects (such as but not limited to projects for System Program Offices) for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-3009

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010
	
	UNDEFINED
	Each
	UNDEFINED
	UNDEFINED

	OPTION
	DATA- Option Year 3

FFP

C2COMM Contract CLIN 3010.

NSN: 7690-01-C2C-3010

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AA
	
	499
	Each
	
	NSP

	OPTION
	CDRL A001

FFP

C2COMM Contract SLIN 3010AA.  Site Survey Report (SSR)

NSN: 7690-01-C2C-3010AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AB
	
	499
	Each
	
	NSP

	OPTION
	CDRL A002

FFP

C2COMM Contract SLIN 3010AB. Project Support Agreement (PSA)

NSN: 7690-01-C2C-3010AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AC
	
	499
	Each
	
	NSP

	OPTION
	CDRL A003

FFP

C2COMM Contract SLIN 3010AC. Contractor Furnished Hazardous Materials Report

NSN: 7690-01-C2C-3010AC

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AD
	
	499
	Each
	
	NSP

	OPTION
	CDRL A004

FFP

C2COMM Contract SLIN 3010AD. Telecommunications System Installation Plan (TSIP)

NSN: 7690-01-C2C-3010AD

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AE
	
	499
	Each
	
	NSP

	OPTION
	CDRL A005

FFP

C2COMM Contract SLIN 3010AE.  Installation and Acceptance Test Plan (IATP)

NSN: 7690-01-C2C-3010AE

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AF
	
	499
	Each
	
	NSP

	OPTION
	CDRL A006

FFP

C2COMM Contract SLIN 3010AF.  Status Report

NSN: 7690-01-C2C-3010AF

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AG
	
	499
	Each
	
	NSP

	OPTION
	CDRL A007

FFP

C2COMM Contract SLIN 3010AG.  Technical Report- Study/Services

NSN: 7690-01-C2C-3010AG

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	3010AH
	
	499
	Each
	
	NSP

	OPTION
	CDRL A008

FFP

C2COMM Contract SLIN 3010AH.  Communication-Computer Systems Installation Records (CSIR)

NSN: 7650-01-C2C-3010AH

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4001
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	SURVEY - Option Year 4

FFP

C2COMM Contract CLIN 4001.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to conduct a survey to gather sufficient engineering detail for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: B599-01-C2C-4001

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4001AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Site Survey

FFP

C2COMM Contract SLIN 4001AA.  The Contractor shall perform the survey by visiting the site location(s) specified in individual task orders.

NSN: B599-01-C2C-4001AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4001BA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Desktop Survey

FFP

C2COMM Contract SLIN 4001BA. The Contractor shall accomplish a survey at their facility as specified in individual task orders.  No travel is authorized for this Sub-CLIN.

NSN: B599-01-C2C-4001BA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4002
	
	UNDEFINED
	Lump Sum
	UNDEFINED
	UNDEFINED

	OPTION
	ENGINEERING - Option Year 4

FFP

C2COMM Contract CLIN 4002.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items necessary to perform engineering for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  Travel is not authorized for this effort.

NSN: R425-01-C2C-4002

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4002AA
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	Engineering - Firm Fixed Price (FFP)

FFP

C2COMM Contract SLIN 4002AA.

NSN: R425-01-C2C-4002AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4002AB
	
	499
	Lump Sum
	$0.00001
	$0.00 NTE

	OPTION
	Engineering - Labor Hour (LH)

FFP

C2COMM Contract SLIN 4002AB.  Sub-CLIN (SLIN) priced as one lump sum, not to exceed the amount specified.  Individual rates and skill mixes shall be defined on the SOW, incorporated on individual task orders.

NSN: R425-01-C2C-4002AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4003
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TECHNICAL EXCHANGE MEETING (TEM)- Option Year 4

FFP

C2COMM Contract CLIN 4003.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items  (excluding travel) necessary to attemd TEMs for the effort specified in Project SOO  in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: R425-01-C2C-4003

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4004
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT MATERIALS - OTHER DIRECT COSTS (ODC)

FFP

Option Year 4.  C2COMM Contract CLIN 4004.  The contractor shall provide materials in support of communications projects as specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.  FOB DESTINATION (Material Unit Prices include all other direct costs associated with each item - Shipping and taxes are not separately priced) .  (See also Table B-1 for discount/markup pricing).

NSN: 9999-01-C2C-4004

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4005
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	PROJECT INSTALLATION- Option Year 4

FFP

C2COMM Contract CLIN 4005.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-4005

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4006
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	TRAVEL- Option Year 4

FFP

C2COMM Contract CLIN 4006.  Travel within the 50 states to support task orders.  All cost for travel and subsistence will be in accordance with the current Joint Travel Regulation (JTR) as of the time of task order award and shall be fixed-priced.   Travel costs will be authorized only for personnel required to travel from outside the local area where work is occurring.  The "local area" is defined as a 50 mile radius of the contractor's work facility.  Subsistence (lodging and meal) costs are applicable only for personnel from outside the local area.   "Y" class, coach or economy fare is authorized when air travel is required.  This CLIN excludes direct labor hours expended for travel to and from individual site(s).

NSN: V999-01-C2C-4006

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4007
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	CONSTRUCTION SUPPORT- Option Year 4

FFP

C2COMM Contract CLIN 4007.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform construction support for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Davis Bacon Act and FAR part 36 apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: C130-01-C2C-4007

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4008
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SUBCONTRACTOR SUPPORT- Option Year 4

FFP

C2COMM Contract CLIN 4008.  The contractor shall provide the appropriate subcontractor support, including all personnel, equipment, tools, materials, supervision, travel, and all other items necessary, for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.    Applicable Labor Laws (Acts)  apply to this CLIN.  (Refer to Table B-2 for applicable factors)

NSN: D399-01-C2C-4008

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4009
	
	499
	Lump Sum
	$0.00001
	$0.00 

	OPTION
	SPECIAL COMMUNICATIONS PROJECTS - ODC's Option Year 4

FFP

C2COMM Contract CLIN 4009.  The contractor shall provide all personnel, equipment, tools, materials, supervision, and all other items (excluding travel) necessary to perform installation on special communications projects (such as but not limited to projects for System Program Offices) for the effort specified in Project SOO in accordance with (IAW) the basic contract Performance Work Statement (PWS), Project Statement of Objectives (SOO), Project Statement of Work (SOW),  and individual task orders.

NSN: D399-01-C2C-4009

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	$0.00

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010
	
	UNDEFINED
	Each
	UNDEFINED
	UNDEFINED

	OPTION
	DATA- Option Year 4

FFP

C2COMM Contract CLIN 4010.

NSN: 7690-01-C2C-4010

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	UNDEFINED

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AA
	
	499
	Each
	
	NSP

	OPTION
	CDRL A001

FFP

C2COMM Contract SLIN 4010AA.  Site Survey Report (SSR)

NSN: 7690-01-C2C-4010AA

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AB
	
	499
	Each
	
	NSP

	OPTION
	CDRL A002

FFP

C2COMM Contract SLIN 4010AB. Project Support Agreement (PSA)

NSN: 7690-01-C2C-4010AB

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AC
	
	499
	Each
	
	NSP

	OPTION
	CDRL A003

FFP

C2COMM Contract SLIN 4010AC. Contractor Furnished Hazardous Materials Report

NSN: 7690-01-C2C-4010AC

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AD
	
	499
	Each
	
	NSP

	OPTION
	CDRL A004

FFP

C2COMM Contract SLIN 4010AD. Telecommunications System Installation Plan (TSIP)

NSN: 7690-01-C2C-4010AD

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AE
	
	499
	Each
	
	NSP

	OPTION
	CDRL A005

FFP

C2COMM Contract SLIN 4010AE.  Installation and Acceptance Test Plan (IATP)

NSN: 7690-01-C2C-4010AE

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AF
	
	499
	Each
	
	NSP

	OPTION
	CDRL A006

FFP

C2COMM Contract SLIN 4010AF.  Status Report

NSN: 7690-01-C2C-4010AF

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AG
	
	499
	Each
	
	NSP

	OPTION
	CDRL A007

FFP

C2COMM Contract SLIN 4010AG.  Technical Report- Study/Services

NSN: 7690-01-C2C-4010AG

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
	ITEM NO
	SUPPLIES/SERVICES
	MAX QUANTITY
	UNIT
	UNIT PRICE
	MAX AMOUNT

	4010AH
	
	499
	Each
	
	NSP

	OPTION
	CDRL A008

FFP

C2COMM Contract SLIN 4010AH.  Communication-Computer Systems Installation Records (CSIR)

NSN: 7650-01-C2C-4010AH

SIGNAL CODE: A


	

	
	
	

	
	

	

	
	MAX 

NET AMT
	

	

	
	Funded Amount
	
	$0.00


FOB:  Destination
CONTRACT MINIMUM/MAXIMUM QUANTITY AND CONTRACT VALUE

The minimum quantity and contract value for all orders issued against this contract shall not be less than the minimum quantity and contract value stated in the following table.  The maximum quantity and contract value for all orders issued against this contract shall not exceed the maximum quantity and contract value stated in the following table.

	MINIMUM

QUANTITY 
	MINIMUM

AMOUNT 
	MAXIMUM

QUANTITY 
	MAXIMUM

AMOUNT 

	 
	$100,000.00 
	 
	$90,000,000.00 


B-TABLES:
	C2COMM B-TABLES

	OFFEROR'S NAME:  
	Computer Sciences Corporation

	OFFEROR'S CAGE CODE: 
	52939

	 

	TABLE B-1

	 

	Table B-1a.  LABOR FACTORS

	Applied to Applicable Service Contract Act (SCA) or Davis Bacon (DB) Wage Determination (Including Health and Welfare or Fringes)

	 
	FACTOR

	
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	Firm Fixed Price - SCA 
	
	
	
	
	

	Labor Hour - SCA 
	
	
	
	
	

	Firm Fixed Price - DB
	
	
	
	
	

	 

	Table B-1b.  PROFESSIONAL LABOR RATES

	Fully "Loaded" Contract Rate.  Factor is "1.000."

	CATEGORY
	GOVERNMENT SITE RATE

	
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	Telecommunications Integration Engineer
	
	
	
	
	

	Hardware Engineer (Intermediate)
	
	
	
	
	

	Communications Facility/Civil Engineer
	
	
	
	
	

	Network/Hardware Support Technician
	
	
	
	
	

	Sr Program Manager
	
	
	
	
	

	Deputy Program Manager
	
	
	
	
	

	Project Manager
	
	
	
	
	

	Task Service Support
	
	
	
	
	

	Security Specialist
	
	
	
	
	

	Network Engineer (Sr)
	
	
	
	
	

	Network Engineer (Intermediate)
	
	
	
	
	

	Network Engineer (Associate)
	
	
	
	
	

	Communications Transmission Engineer
	
	
	
	
	

	Test Engineer (Intermediate)
	
	
	
	
	

	Test Engineer (Associate)
	
	
	
	
	

	Hardware Engineer (Sr.)
	
	
	
	
	

	Hardware Engineer (Associate)
	
	
	
	
	

	Quality Assurance Specialist
	
	
	
	
	


	
	

	CATEGORY
	CSC SITE RATES

	
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	Telecommunications Integration Engineer
	
	
	
	
	

	Hardware Engineer (Intermediate)
	
	
	
	
	

	Communications Facility/Civil Engineer
	
	
	
	
	

	Network/Hardware Support Technician
	
	
	
	
	

	Sr Program Manager
	
	
	
	
	

	Deputy Program Manager
	
	
	
	
	

	Project Manager
	
	
	
	
	

	Task Service Support
	
	
	
	
	

	Security Specialist
	
	
	
	
	

	Network Engineer (Sr)
	
	
	
	
	

	Network Engineer (Intermediate)
	
	
	
	
	

	Network Engineer (Associate)
	
	
	
	
	

	Communications Transmission Engineer
	
	
	
	
	

	Test Engineer (Intermediate)
	
	
	
	
	

	Test Engineer (Associate)
	
	
	
	
	

	Hardware Engineer (Sr.)
	
	
	
	
	

	Hardware Engineer (Associate)
	
	
	
	
	

	Quality Assurance Specialist
	
	
	
	
	

	 

	TABLE B-2

	MATERIAL/EQUIPMENT FACTOR

	Applied to Total Material or Rental Price Per Task Order

	 
	FACTOR

	 
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	Contractor Furnished Material/Equipment:
	
	
	
	
	

	Equipment Rental:
	
	
	
	
	

	 

	TABLE B-3

	CONSTRUCTION SUBCONTRACTOR SUPPORT FACTORS 

	Applied to Final Construction Subcontractor Price (Work Applicable Davis Bacon Act)
	 

	 
	FACTOR

	 
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	 
	
	
	
	
	

	 


	 

	TABLE B-4

	SERVICES SUBCONTRACTOR SUPPORT FACTORS

	DISCOUNT OR MARKUP

	Applied to Final Subcontractor Price (Work Applicable to the Service Contract Act)

	 
	FACTOR

	 
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	
	
	
	
	
	

	
	
	
	
	
	

	TABLE B-5

	TRAVEL AND SUBSISTENCE FACTORS

	DISCOUNT OR MARKUP

	Applied to Final Travel Price 

	 
	FACTOR

	 
	BASE YEAR
	OPTION YEAR 1
	OPTION YEAR 2
	OPTION YEAR 3
	OPTION YEAR 4

	
	
	
	
	
	


LABOR CATEGORIES
C2COMM LABOR CATEGORY | CSC LABOR CATEGORY SYNOPSIS

(See Table B-1b)

Communications Facility / Civil Engineer | Engineer
Provides technical direction and engineering expertise for communications systems infrastructure activities, including planning, designing, and implementing communications infrastructure requirements for buildings and systems.  Ensures that adequate and appropriate planning is provided to direct building architects and planners in building communications spaces and media pathways meet industry standards.  Interfaces with internal and external customers and vendors to determine communications infrastructure needs.

Communications Transmission Engineer | Engineer
Provides technical direction and engineering expertise for communications activities including planning, designing, installing and maintaining large communications networks.  Develops, operates, and maintains voice, video, and data communications systems.  Applies communications engineering principles and theory to propose design and configuration alternatives.  Responsible for complex engineering or analytical tasks and activities associated with one or more technical areas within the communications function.  Consults with user personnel to ensure that problems have been properly identified and that the solution will meet the requirements.  Analyzes network performance, usage and traffic flows, accesses and interfaces, transmission techniques, and protocols.  Conducts feasibility studies concerning communications and communications networks.  Prepares studies and gives presentations on communications concepts.  Provides technical guidance to other personnel concerning data communications requirements.  Participates in preparing specifications for acquiring commercially available data communications networks.  Consults with users, managers, and senior staff to ensure that deficiencies and alternatives have been fully identified and that the solution will meet requirements.

Deputy Program Manager | Manager

Deputy to the Program Manager. Position is occupied by our Subcontractor, Altech Services, and is located at Midwest City, OK. DPM acts in the absence of the PM and is available to meet with the client with minimal notice. Also serves as the Regional Support Center Manager for the Midwest Region.

Documentation Specialist | Member of Professional Staff (MPS)
Responsible for preparing and/or maintaining systems, programming and operations documentation, procedures and methods, including user reference manuals.  Maintains a current internal documentation library.  Provides or coordinates documentation services as required.  Ensures accuracy of technical documentation.  Knowledge and basic understanding of all aspects of proofreading to include grammar and spelling.  Able to work independently at the highest level of all phases of documentation.  Composes and finalizes IT documentation, including specifications and user manuals, in the style and format required by the task.

Hardware Engineer (Associate) | Engineer, Associate
Provides functional and empirical analysis related to the design, development, and implementation of hardware for products including, but not limited to, the circuit design of components, development of structure specifications of a personal computer, and the design of a computer display unit.  Participates in the development of test strategies, devices, and systems.  Knows and uses well the fundamental concepts, practices, and procedures of a particular field of specialization.  Under supervision, performs work that is varied and that may be somewhat difficult in character, but usually involves limited responsibility. 

Hardware Engineer (Intermediate) | Engineer
Provides functional and empirical analysis related to the design, development, and implementation of hardware for products including, but not limited to, the circuit design of components, development of structure specifications of a personal computer, and the design of a computer display unit.  Participates in the development of test strategies, devices, and systems.  Possesses and applies a comprehensive knowledge of a particular field of specialization to the completion of complex assignments.  Under general supervision, plans, conducts and supervises assignments.  Reviews progress and evaluates results.  Recommends changes in procedures.  Plans and assigns personnel for given projects or tasks.

Hardware Engineer (Sr.) | Engineer, Senior
Provides functional and empirical analysis related to the design, development, and implementation of hardware for products including, but not limited to, the circuit design of components, development of structure specifications of a personal computer, and the design of a computer display unit.  Participates in the development of test strategies, devices, and systems.  Possesses and applies a comprehensive knowledge of a particular field of specialization to the completion of significant assignments.  Plans and conducts assignments, generally involving the larger and more important projects or more than one project.  Evaluates progress and results and recommends major changes in procedures.  May lead or direct projects.

Network Engineer | Engineer, Senior
Tests and analyzes all elements of the network facilities including power, software, communications devices, lines, modems and terminals and for the overall integration of the enterprise network.  Responsible for the planning, modeling, simulation, design, installation, maintenance, management and coordination of the network.  Monitors and controls the performance and status of the network resources.  Utilizes software and hardware tools, identifies and diagnoses complex problems and factors affecting network performance.  Maintains technical currency and studies vendor products to determine those which best meet client needs.  Provides guidance and direction for less experienced network support technicians.

Network Engineer (Associate) | Engineer, Associate
Tests and analyzes all elements of the network facilities including power, software, communications devices, lines, modems and terminals and for the overall integration of the enterprise network. Monitors and controls the performance and status of the network resources.  Utilizes software and hardware tools, identifies and diagnoses complex problems and factors affecting network performance.

Network/Hardware Support Tech (Intermediate) | Engineer
Monitors and responds to hardware, software, and network problems utilizing hardware and software testing tools and techniques.  Assists with installation of terminals and associated hardware.  Provides LAN server support.  Requires strong knowledge of PC/LAN and Network communications hardware and software, in multi-protocol environment, and network management software. In support of microcomputer applications, analyzes requirements; creates, designs and develops requirements in required media; provides program support; tests, debugs and writes documentation as required.  May have responsibilities for providing customer assistance support in setting up microcomputers and/or installing software packages.  Provides user training for hardware/software products; identifies problems and resolves hardware/software/network malfunctions; performs minor hardware/software/network maintenance such as board replacement, cable switching, communication assistance, hardware (CRTs, printers) installation/replacement; interfaces with mainframe, CAD/CAM, digitizers, LANs, Networks, provides analysis support for such requirements.

Project Manager | Manager
Performs as the Regional Support Center Manager for our dispersed support center staff. This includes the Regional Support Centers at Springfield, VA; Moorestown, NJ; Midwest City, OK; San Diego, CA; and Colorado Springs, CO. Responsible for support, coordination, logistics, and resource assignment for projects within the assigned region. 

Project Manager | Supervisor, Senior
Provides on-site supervision to survey and installation personnel. Site POC for interaction with Government Client. Coordinates the daily activities, survey efforts, and installation activities of assigned personnel. Responsible for ensuring schedules are maintained and adhered to, quality of workmanship, safe working conditions for assigned personnel, security of contractor furnished equipment and Government furnished equipment and material.

Quality Assurance Specialist | Member Technical Staff A (MTSA)
Responsible for development of project Software Quality Assurance Plan and the implementation of procedures that conforms to the requirements of the contract.  Responsible for verifying that each functional component of the software project follows a defined process which is in conformance with contractual requirements.  Reports findings to project staff, line management of the organization, and the customer, as appropriate.  Provides an independent assessment of how the project's software development process is being implemented relative to the defined process and recommends methods to optimize the organization's process.

Security Specialist | MTSA

Fully conversant with physical security mitigation measures, to include electronic access control, boundary security systems, and surveillance systems. Interprets riser diagrams, device location drawings, all phases of acrhitectural and engineering blueprints with change orders, and access control systems design specifications to include primary and back up power. Basic interfaces to computer and network systems. Full understanding of access control systems, CCTV integration and use, all forms of intrusion detection systems and other security hardware to include field control panels, door controller units, electric strikes, magnetic locks, etc. Responsible for integrating physical security mitigators into, or as a part of, a multi-layered security strategy. Includes conducting security and/or vulnerability assessments alone or as part of an integrated team.

Sr Program Manager | Manager, Senior 

Provides overall management and direction for the C2COMM Program. Responsible for receipt and response for all Task Orders to include distribution of work among the Regional Support Centers and the Subcontractor.  Responsible for large projects or a significant segment of a large complex project. Leads team on large projects or a significant segment of large complex projects.  Translate customer requirements into formal agreements and plans to culminate in customer acceptance of results. Works with client to identify business requirements and develop the proposal. Leads a team in the initiating, planning, controlling, executing, and closing tasks of a project or segment of a project to produce the solution deliverable.  Execute a wide range of process activities beginning with the request for proposal through development, test and final delivery.  Formulates partnerships between customer, suppliers and staff.  Anticipates potential project related problems.  Utilizes refined techniques for identifying, eliminating or mitigating solution, project, and business risk.  Understands customer, industry and business trends.  Applies this understanding to meet project objectives.  As appropriate, challenges the validity of given procedures and processes with a view toward enhancement or improvement.  Analyzes information and situations and implement actions, independently and or through the management team to ensure project objectives are met.  Analyzes new and complex project related problems and creates innovative solutions involving finance, scheduling, technology, methodology, tools, and solution components.

Task Service Support | Member of Professional Staff (MPS)

Responsible for a wide range of operational support tasks that may include routine office equipment installation, operations and maintenance; obtaining and stocking supplies; recording and transcribing of data; billing assistance; collecting, organizing forms or other documents; mailing and shipping functions; and other routine task order and end-user support tasks.

Telecommunications Integration Engineer | Engineer, Senior
Provides technical direction and analysis for telecommunication activities, including planning, designing, integrating, installing and maintaining large-scale telecommunications/ communications networks and services with computer systems.  Includes satellite, microwave, broadband, fiber optic, voice, video and digital telecommunication systems.  Integrates communications with computer systems to provide complete systems solutions. Applies telecommunications/communications engineering principles and theory to propose design and configuration alternatives.  Consults with users, managers, and senior staff to ensure that deficiencies and alternatives have been fully identified and that the solution will meet requirements.

Test Engineer (Associate) | Engineer, Associate
Performs formal system testing activities for a particular project or subset of a larger project under supervision of more experienced test personnel.   Executes defined test cases and procedures as detailed in the test documentation.  Assists with the collection of data and technical information used in the development of test documentation.  Assist in the development of test data to be used in performing required tests.  Responsible for Documentation of test results in the proper logs and/or tracking systems.  Participates in selected phases of risk management assessment and software/hardware development under the direction of more experienced personnel.  Under the direction of more experienced personnel, may be  responsible for ensuring that test designs and documentation supports selected client, agency or industry standards and time lines.  Responsible for ensuring that testing conclusions and recommendations are supported by test results.  Responsible for or assists in the analysis of test results and documents conclusions.  Consults with users, managers, and senior staff to ensure that deficiencies and alternatives have been fully identified and that the solution will meet requirements. 

Test Engineer (Intermediate) | Engineer
Performs analysis of documented user requirements and directs or assists in the design of test plans in support of user requirements for moderately complex to complex software/hardware applications.  Reviews user application system requirements documentation; designs, defines and documents unit and application test plans; Transforms test plans into test scripts and executes those scripts.  Responsible for ensuring proper execution of test scripts, and documentation of test results in test logs or defect tracking systems.  Responsible for ensuring that the test designs and documentation support all applicable client, agency or industry standards, time lines and budgets. Responsible for the development of test data to be used in performing the required tests.  Responsible that testing conclusions and recommendations are fully supported by test results, and those project managers are fully informed or testing status and application deviations from documented user requirements. Responsible for the analysis of test results, documents conclusions and makes recommendations as supported by such analysis.

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

	CLIN 
	INSPECT AT 
	INSPECT BY 
	ACCEPT AT 
	ACCEPT BY 

	ALL 
	Destination 
	Government 
	Destination 
	Government 


CLAUSES INCORPORATED BY REFERENCE

	52.246-2 
	Inspection Of Supplies--Fixed Price 
	AUG 1996 
	 

	52.246-4 
	Inspection Of Services--Fixed Price 
	AUG 1996 
	 

	52.246-6 
	Inspection--Time-And-Material And Labor-Hour 
	MAY 2001 
	 

	52.246-12 
	Inspection of Construction 
	AUG 1996 
	 

	52.246-16 
	Responsibility For Supplies 
	APR 1984 
	 

	252.232-7003 
	Electronic Submission of Payment Requests 
	MAR 2003 
	 

	252.246-7000 
	Material Inspection And Receiving Report 
	MAR 2003 
	 


INSPECTION DESIGNATION





INSPECTION AND ACCEPTANCE





(IAW FAR 46.401(b), and 46.503)

Inspection and acceptance of the (Services/Supplies) will be performed at TBD on each individual task order by designated QAP and Contracting Officer.
Section F - Deliveries or Performance

PERIOD OF PERFORMANCE
DELIVERY INFORMATION / PERIOD OF PERFORMANCE

	CLIN 
	DELIVERY DATE 
	QUANTITY 
	SHIP TO ADDRESS 
	UIC 

	 
	 
	 
	 
	 

	0001 – 

0010AH 
	POP 06-FEB-2004 TO

05-FEB-2005 
	N/A 
	TBD on Individual Task Orders

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	1001 – 

1010AH
	POP 06-FEB-2005 TO

05-FEB-2006 
	N/A 
	TBD on Individual Task Orders

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	2001-

2010AH 
	POP 06-FEB-2006 TO

05-FEB-2007 
	N/A 
	TBD on Individual Task Orders

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	3001 –

3010AH
	POP 06-FEB-2007 TO

05-FEB-2008 
	N/A 
	TBD on Individual Task Orders

FOB:  Destination 
	 

	 
	 
	 
	 
	 

	4001 –

4010AH 
	POP 06-FEB-2008 TO

05-FEB-2009 
	N/A 
	TBD on Individual Task Orders

FOB:  Destination 
	 


CLAUSES INCORPORATED BY REFERENCE

	52.211-11 
	Liquidated Damages--Supplies, Services, or Research and Development 
	SEP 2000 
	 

	52.211-12 
	Liquidated Damages--Construction 
	SEP 2000 
	 

	52.242-15 
	Stop-Work Order 
	AUG 1989 
	 

	52.247-34 
	F.O.B. Destination 
	NOV 1991 
	 


Section G - Contract Administration Data

CLAUSES INCORPORATED BY FULL TEXT

252.242-7000     POSTAWARD CONFERENCE (DEC 1991)

The Contractor agrees to attend any postaward conference convened by the contracting activity or contract administration office in accordance with Federal Acquisition Regulation subpart 42.5.

(End of clause)

REMIT TO:
	Payment remittance address:

	

	


Section H - Special Contract Requirements 

CLAUSES INCORPORATED BY FULL TEXT

H-802  

TASK ORDER PROCEDURES





JUN 2003



(38 EIG)

A.  Individual Site Specific or Project Requirements.  Prior to issuing task orders for site-specific requirements, the Government will provide a Statement of Objectives (SOO) to the Contractor.  The SOO, along with the Contractor’s Statement of Work (SOW) and/or applicable CDRLs, will be incorporated into the resultant task order.  Each Contract Line Item Number (CLIN) may be negotiated either on a firm fixed price or a labor hour basis, as defined in Schedule B.  The contractor shall use the Schedule B, for the basic contract to prepare proposals in response to request for proposals (RFPs) for individual requirements.  The contractor shall identify the CLINs/SLINs proposed by number.

B.  Evaluation of Task Order proposals.  All proposals will be evaluated to determine technical acceptability for the individual requirement.  The Government may request clarification on the contractor’s proposal.  On fair opportunity competitions, the proposals will then be evaluated by the same Price Performance Tradeoff (PPT) Technique used to determine the awardees for the basic contract.  For sole source task orders, the Government may discuss or negotiate technical or price areas to reach a realistic, fair and reasonable price.  The Government may ask for information other than certified cost and pricing data to support price realism and reasonableness of individual proposals.  The Government reserves the right to award any task order without discussion. 

C.  Subcontracting Plan.  If the contractor is a large business, and the task order is expected to exceed the thresholds stated in FAR 19.702, they shall submit a site-specific subcontracting plan for small; small-disadvantaged; and woman-owned small business concerns in accordance with FAR 19.704.

D.  Statement of Work (SOW) for Task Orders.  The Contractor shall identify all necessary personnel, materials, management resources, etc. to furnish the services set forth in the SOO in their SOW.  The SOW shall contain sufficient detail as to permit evaluation by the Government team, and shall contain no ambiguities.  The SOW shall be submitted using Microsoft Office Suite software, unless otherwise authorized by the CO in the site/project RFP.  The SOW shall also include, as a minimum:  
(1)
A performance schedule with key milestones clearly defined (using Microsoft Project software.)

(2)
A detailed explanation of the Contractor's proposed technical approach (e.g., number of personnel, work to be accomplished, etc.).

(3)
Assumptions to successfully complete the task order.

(4)
Identification of any standards to be used.

(5)
CDRL’s specified in the SOO

(6)
A List of Materials (LOM) that includes manufacturer, part number, unit of issue and quantity.

(7)
Testing procedures/standards including, identification of key inspection points.

(8)
A detailed description of proposed Government support.

E.  Pricing Information for Task Orders.


(1) Firm Fixed Price Task Orders.  The Contractor shall provide a cost/price proposal for a “fair opportunity” competition, or enter into negotiations with the Contracting Officer to establish a mutually acceptable performance schedule, technical approach, and/or realistic, fair and reasonable price required to complete each specific task order.  The Contractor shall use CLINs and/or SLINs established in the Section B to develop a firm fixed price proposal.  Price proposals shall be submitted electronically in Microsoft Excel and shall contain the following, at a minimum:

(a)
A summary page showing the per-CLIN and Total proposed prices.

(b)
A work breakdown structure that details the number of labor hours proposed for major tasks to be accomplished for each applicable CLIN/SLIN on the task order and the labor price of each proposed skill mix, multiplied by the hours to calculate the extended price for each labor type.

(c)
A material list (including quantities, unit and extended prices, which are priced for FOB Destination to project site.) IAW the Schedule B Table

(d)
A breakout of proposed travel prices.  This shall include a breakout of locations of travel, number of trips, number of people per trip, airfare, vehicle rental, and per diem and any other transportation costs.

(e)
Equipment Rental prices (FOB Destination)

(f)
Proposed subcontractor support price

(g)
Price for each data item (CDRL) required by the task order.


(2) Labor Hour Task Orders.  

(a)
The Contractor will have eight (8) working hours to provide a ceiling price (based upon pre-priced hourly rates in the Schedule B) and proposed number of hours and skill mix after receipt of the Government’s SOO that identifies the best estimate of services to be performed.

(b)
The labor categories and hours specified in each task order represent the current best estimate of the services to be performed.  They will be applied at the sole discretion of the Government, against the negotiated rates to form the not-to-exceed ceiling price for each task order.  To enhance flexibility and to allow the contractor to determine the optimum labor mix for the task order, the Contractor may, without notice to the Government, increase or decrease the number of hours for each category specified in the individual task order by no more than 30%.  These adjustments are allowable only to the extent that the ceiling price and the total number of hours of the labor CLIN are not exceeded.  The Contractor will not be paid for expenditures above the ceiling price of any individual task order labor hour CLIN or the total task order amount.

(c)
In the event the Contractor expends either more or fewer hours than set forth in the individual task order, the total task order shall be adjusted to reflect the actual number of hours expended and the final task order price.  In no case will the final price exceed the ceiling price of the task order.

(d)
Within ninety (90) days of completion of each task order, an authorized representative of the Contractor shall certify, in writing, to the Contracting Officer the number of hours used in each labor category in the performance of the task order.  This certification will also identify who performed the labor, i.e., the prime contractor or a specific subcontractor.

(e)
Notwithstanding any other provision, the Contractor shall maintain sufficient accounting records for verification of the hours and categories of labor incurred in the performance of the contract and until three years after final payment of the contract.  In the event subcontract labor is included in the labor effort, the foregoing records provisions shall be included in all applicable subcontracts.

(f)
Payment will be in accordance with FAR 52.232-7 entitled, “Payments in Time and Material and Labor-Hour Contracts” (Alternate II) and shall be on a monthly basis.  In addition, billing of payment for the actual performance in each individual task order will be at the rates established in the Section B Rates and Factors Table for prime or subcontract labor. 

F.  Types of Task Orders.  The government will issue several types of task orders within the scope of the basic contract.  Most projects will not require site survey or engineering task orders prior to installation, minor construction, material or special project task orders (logical follow-on).  See specific procedures below.  Proposal prices shall be effective for a minimum of 90 calendar days following the date of the proposal.  The following paragraphs outline the process to be utilized for each type of order.

(1)
Survey Task Orders.  For certain large or complex requirements, surveys will be required, and will be identified by the Government in their project RFP/SOO.  Within five workdays after Government issuance of the project RFP, the Contractor will submit a Statement of Work (SOW) that details the work to be performed during the survey to accomplish the task order requirement(s) and any follow-on actions, such as, but not limited to, engineering or installation planning.  Travel may be authorized, but shall be priced as a separate CLIN.

(2)
Engineering Task Orders.  The Contractor shall submit a SOW and price proposal to the Contracting Officer within five workdays of issuance of a project RFP, unless otherwise specified or negotiated.  This proposal shall be based on information and engineering data gathered during survey task order, if a logical follow-on; or on information provided in the project RFP/SOO for “fair opportunity” competitions.   Travel is not authorized for Engineering efforts. 

(3)
Technical Exchange Meeting (TEM) Task Orders.   The Contractor shall submit a SOW and price proposal to the Contracting Officer within five working days of issuance of a project RFP, unless otherwise specified or negotiated.   Travel may be authorized, but shall be priced as a separate CLIN.

(4)
Project Materials Task Orders.  The Contractor shall submit a List of Materials (LOM), as specified in paragraph D.6 above, and price proposal to the Contracting Officer within five workdays of issuance of a project RFP for material support.  The Contractor shall also identify the date of delivery for each material item.  The Government will specify required delivery date(s) in individual SOOs, when applicable.

(5)
Project Installation Task Orders.  For one-step installation task orders (not issued as a logical follow-on to survey or engineering); the contractor will be invited to attend a site walk-through to gather data to support the proposal.  In these instances, the contractor shall submit their proposal and SOW (unless otherwise specified in the RFP) within 10 workdays of completion of the site walk through.  On logical follow-on installation task orders, the Contractor shall submit the proposal and technical documents (SOW or CDRL item), which shall be based on all known information previously gathered or provided in the RFP or preceding project task order.  The proposals for logical follow-on task orders shall be delivered to the CO within 10 workdays after issuance of the RFP, or as specified on the preceding task order.   Travel may be authorized, but shall be priced as a separate CLIN.

(6)
Construction Support Task Orders.   For one-step construction support task orders (not issued as a logical follow-on to survey, engineering or implementation); the contractor will be invited to attend a site walk-through to gather data to support the proposal.  In these instances, the contractor shall submit their proposal and SOW (unless otherwise specified in the RFP) within 10 workdays of completion of the site walk through.  On logical follow-on construction support task orders, the Contractor shall submit the proposal and technical documents (SOW or CDRL item), which shall be based on all known information previously gathered or provided in the RFP or preceding project task order.  The proposals for logical follow-on task orders shall be delivered to the CO within 10 workdays after issuance of the RFP, or as specified on the preceding task order.   Travel may be authorized, but shall be priced as a separate CLIN.

(7)
Special Communications Project Task Orders.  These Task Orders may be for a variety of communications projects, within the scope of the contract.  Some examples may be:  downward directed program work that must be procured IAW the program office’s procedures, special events; or in support of contingency operations.  Specific instructions will be provided to the contractor in the project RFP and individual task orders.  Travel may be authorized by the CO, but shall be priced as a separate CLIN. 

(8)
Hybrid Task Orders.  These task orders may combine several of the above task order types, or Schedule B CLINs or SLINs.  Proposals will be due or as stated above unless otherwise specified within site/project specific RFPs.  Travel may be authorized by the CO, but shall be priced as a separate CLIN.  

G.  Only the 38 EIG/PK is authorized to place orders against this contract.

NOTE H2-DBA WAGE DETERMINATION
NOTE H-2.  WAGE DETERMINATION – Davis Bacon Act (DBA)

(IAW FAR 22.1012-1), DBA Wage Determination Nr to be cited on each applicable task order is hereby incorporated by reference.
NOTE H1-SCA WAGE DETERMINATION
NOTE H-1.  WAGE DETERMINATION – Service Contract Act (SCA)
(IAW FAR 22.1012-1), SCA Wage Determination Nr to be cited on each applicable task order is hereby incorporated by reference.

Section I - Contract Clauses 

CLAUSES INCORPORATED BY REFERENCE

	52.202-1 
	Definitions 
	DEC 2001 
	 

	52.203-3 
	Gratuities 
	APR 1984 
	 

	52.203-5 
	Covenant Against Contingent Fees 
	APR 1984 
	 

	52.203-6 
	Restrictions On Subcontractor Sales To The Government 
	JUL 1995 
	 

	52.203-7 
	Anti-Kickback Procedures 
	JUL 1995 
	 

	52.203-8 
	Cancellation, Rescission, and Recovery of Funds for Illegal or Improper Activity 
	JAN 1997 
	 

	52.203-10 
	Price Or Fee Adjustment For Illegal Or Improper Activity 
	JAN 1997 
	 

	52.203-12 
	Limitation On Payments To Influence Certain Federal Transactions 
	JUN 2003 
	 

	52.204-2 
	Security Requirements 
	AUG 1996 
	 

	52.204-4 
	Printed or Copied Double-Sided on Recycled Paper 
	AUG 2000 
	 

	52.204-7 
	Central Contractor Registration 
	OCT 2003 
	 

	52.209-6 
	Protecting the Government's Interest When Subcontracting With Contractors Debarred, Suspended, or Proposed for Debarment 
	JUL 1995 
	 

	52.211-5 
	Material Requirements 
	AUG 2000 
	 

	52.211-13 
	Time Extensions 
	SEP 2000 
	 

	52.215-2 
	Audit and Records--Negotiation 
	JUN 1999 
	 

	52.215-8 
	Order of Precedence--Uniform Contract Format 
	OCT 1997 
	 

	52.215-14 
	Integrity of Unit Prices 
	OCT 1997 
	 

	52.215-21 
	Requirements for Cost or Pricing Data or Information Other Than Cost or Pricing Data--Modifications 
	OCT 1997 
	 

	52.216-22 
	Indefinite Quantity 
	OCT 1995 
	 

	52.217-8 
	Option To Extend Services 
	NOV 1999 
	 

	52.219-8 
	Utilization of Small Business Concerns 
	OCT 2000 
	 

	52.219-9 
	Small Business Subcontracting Plan 
	JAN 2002 
	 

	52.219-16 
	 Liquidated Damages-Subcontracting Plan 
	JAN 1999 
	 

	52.222-3 
	Convict Labor 
	JUN 2003 
	 

	52.222-4 
	Contract Work Hours and Safety Standards Act - Overtime Compensation 
	SEP 2000 
	 

	52.222-6 
	Davis Bacon Act 
	FEB 1995 
	 

	52.222-7 
	Withholding of Funds 
	FEB 1988 
	 

	52.222-8 
	Payrolls and Basic Records 
	FEB 1988 
	 

	52.222-9 
	Apprentices and Trainees 
	FEB 1988 
	 

	52.222-10 
	Compliance with Copeland Act Requirements 
	FEB 1988 
	 

	52.222-11 
	Subcontracts (Labor Standards) 
	FEB 1988 
	 

	52.222-12 
	Contract Termination-Debarment 
	FEB 1988 
	 

	52.222-13 
	Compliance with Davis-Bacon and Related Act Regulations. 
	FEB 1988 
	 

	52.222-14 
	Disputes Concerning Labor Standards 
	FEB 1988 
	 

	52.222-15 
	Certification of Eligibility 
	FEB 1988 
	 

	52.222-19 
	Child Labor--Cooperation with Authorities and Remedies 
	SEP 2002 
	 

	52.222-20 
	Walsh-Healy Public Contracts Act 
	DEC 1996 
	 

	52.222-21 
	Prohibition Of Segregated Facilities 
	FEB 1999 
	 

	52.222-26 
	Equal Opportunity 
	APR 2002 
	 

	52.222-27 
	Affirmative Action Compliance Requirements for Construction 
	FEB 1999 
	 

	52.222-35 
	Equal Opportunity For Special Disabled Veterans, Veterans of the Vietnam Era and Other Eligible Veterans 
	DEC 2001 
	 

	52.222-36 
	Affirmative Action For Workers With Disabilities 
	JUN 1998 
	 

	52.222-37 
	Employment Reports On Special  Disabled Veterans, Veterans Of The Vietnam Era, and Other Eligible Veterans 
	DEC 2001 
	 

	52.222-41 
	Service Contract Act Of 1965, As Amended 
	MAY 1989 
	 

	52.222-43 
	Fair Labor Standards Act And Service Contract Act - Price Adjustment (Multiple Year And Option) 
	MAY 1989 
	 

	52.223-3 
	Hazardous Material Identification And Material Safety Data 
	JAN 1997 
	 

	52.223-5 
	Pollution Prevention and Right-to-Know Information 
	AUG 2003 
	 

	52.223-6 
	Drug Free Workplace 
	MAY 2001 
	 

	52.223-14 
	Toxic Chemical Release Reporting 
	AUG 2003 
	 

	52.226-1 
	Utilization Of Indian Organizations And Indian-Owned Economic Enterprises 
	JUN 2000 
	 

	52.227-1 
	Authorization and Consent 
	JUL 1995 
	 

	52.227-2 
	Notice And Assistance Regarding Patent And Copyright Infringement 
	AUG 1996 
	 

	52.228-5 
	Insurance - Work On A Government Installation 
	JAN 1997 
	 

	52.229-3 
	Federal, State And Local Taxes 
	APR 2003 
	 

	52.232-1 
	Payments 
	APR 1984 
	 

	52.232-7 
	Payments Under Time-And-Materials And Labor Hour Contracts 
	DEC 2002 
	 

	52.232-7 Alt I 
	Payments Under Time-And-Materials And Labor Hour Contracts (Dec 2002) -  Alternate I 
	MAR 2000 
	 

	52.232-8 
	Discounts For Prompt Payment 
	FEB 2002 
	 

	52.232-11 
	Extras 
	APR 1984 
	 

	52.232-17 
	Interest 
	JUN 1996 
	 

	52.232-23 
	Assignment Of Claims 
	JAN 1986 
	 

	52.232-23 Alt I 
	Assignment of Claims (Jan 1986) -  Alternate I 
	APR 1984 
	 

	52.232-25 
	Prompt Payment 
	OCT 2003 
	 

	52.232-33 
	Payment by Electronic Funds Transfer--Central Contractor Registration 
	OCT 2003 
	 

	52.233-1 
	Disputes 
	JUL 2002 
	 

	52.233-3 
	Protest After Award 
	AUG 1996 
	 

	52.236-2 
	Differing Site Conditions 
	APR 1984 
	 

	52.236-3 
	Site Investigation and Conditions Affecting the Work 
	APR 1984 
	 

	52.236-5 
	Material and Workmanship 
	APR 1984 
	 

	52.236-6 
	Superintendence by the Contractor 
	APR 1984 
	 

	52.236-7 
	Permits and Responsibilities 
	NOV 1991 
	 

	52.236-9 
	Protection of Existing Vegetation, Structures, Equipment, Utilities, and Improvements 
	APR 1984 
	 

	52.236-10 
	Operations and Storage Areas 
	APR 1984 
	 

	52.236-11 
	Use and Possession Prior to Completion 
	APR 1984 
	 

	52.236-12 
	Cleaning Up 
	APR 1984 
	 

	52.236-13 
	Accident Prevention 
	NOV 1991 
	 

	52.236-14 
	Availability and Use of Utility Services 
	APR 1984 
	 

	52.236-17 
	Layout of Work 
	APR 1984 
	 

	52.236-21 
	Specifications and Drawings for Construction 
	FEB 1997 
	 

	52.236-21 Alt I 
	Specifications and Drawings for Construction (Feb 97) -  Alternate I 
	APR 1984 
	 

	52.236-26 
	Preconstruction Conference 
	FEB 1995 
	 

	52.237-2 
	Protection Of Government Buildings, Equipment, And Vegetation 
	APR 1984 
	 

	52.242-13 
	Bankruptcy 
	JUL 1995 
	 

	52.242-14 
	Suspension of Work 
	APR 1984 
	 

	52.243-1 
	Changes--Fixed Price 
	AUG 1987 
	 

	52.243-1 Alt II 
	Changes--Fixed-Price (Aug 1987) -  Alternate II 
	APR 1984 
	 

	52.243-3 
	Changes--Time-And-Material Or Labor-Hours 
	SEP 2000 
	 

	52.245-2 
	Government Property (Fixed Price Contracts) 
	JUN 2003 
	 

	52.245-2 Alt I (Dev) 
	Government Property (Fixed-Price Contracts) (Dec 1989) Alternate I (Deviation) 
	APR 1984 
	 

	52.249-2 
	Termination For Convenience Of The Government (Fixed-Price) 
	SEP 1996 
	 

	52.249-8 
	Default (Fixed-Price Supply & Service) 
	APR 1984 
	 

	52.249-14 
	Excusable Delays 
	APR 1984 
	 

	52.253-1 
	Computer Generated Forms 
	JAN 1991 
	 

	252.203-7001 
	Prohibition On Persons Convicted of Fraud or Other Defense-Contract-Related Felonies 
	MAR 1999 
	 

	252.203-7002 
	Display Of DOD Hotline Poster 
	DEC 1991 
	 

	252.204-7000 
	Disclosure Of Information 
	DEC 1991 
	 

	252.204-7002 
	Payment For Subline Items Not Separately Priced 
	DEC 1991 
	 

	252.204-7003 
	Control Of Government Personnel Work Product 
	APR 1992 
	 

	252.204-7004 Alt A 
	Required Central Contractor Registration Alternate A 
	NOV 2003 
	 

	252.205-7000 
	Provisions Of Information To Cooperative Agreement Holders 
	DEC 1991 
	 

	252.209-7000 
	Acquisition From Subcontractors Subject To On-Site Inspection Under The Intermediate Range Nuclear Forces (INF) Treaty 
	NOV 1995 
	 

	252.209-7004 
	Subcontracting With Firms That Are Owned or Controlled By The Government of a Terrorist Country 
	MAR 1998 
	 

	252.215-7000 
	Pricing Adjustments 
	DEC 1991 
	 

	252.219-7003 
	Small, Small Disadvantaged and Women-Owned Small Business Subcontracting Plan (DOD Contracts) 
	APR 1996 
	 

	252.219-7011 
	Notification to Delay Performance 
	JUN 1998 
	 

	252.222-7000 
	Restriction On Employment Of Personnel 
	MAR 2000 
	 

	252.223-7001 
	Hazard Warning Labels 
	DEC 1991 
	 

	252.223-7004 
	Drug Free Work Force 
	SEP 1988 
	 

	252.223-7006 
	Prohibition On Storage And Disposal Of Toxic And Hazardous Materials 
	APR 1993 
	 

	252.225-7001 
	Buy American Act And Balance Of Payments Program 
	APR 2003 
	 

	252.225-7002 
	Qualifying Country Sources As Subcontractors 
	APR 2003 
	 

	252.225-7013 
	Duty-Free Entry 
	APR 2003 
	 

	252.225-7016 
	Restriction On Acquisition Of Ball and Roller Bearings 
	APR 2003 
	 

	252.225-7031 
	Secondary Arab Boycott Of Israel 
	APR 2003 
	 

	252.226-7001 
	Utilization of Indian Organizations and Indian-Owned Economic Enterprises-DoD Contracts 
	OCT 2003 
	 

	252.227-7015 
	Technical Data--Commercial Items 
	NOV 1995 
	 

	252.227-7027 
	Deferred Ordering Of Technical Data Or Computer Software 
	APR 1988 
	 

	252.227-7033 
	Rights in Shop Drawings 
	APR 1966 
	 

	252.227-7037 
	Validation of Restrictive Markings on Technical Data 
	SEP 1999 
	 

	252.232-7003 
	Electronic Submission of Payment Requests 
	DEC 2003 
	 

	252.232-7006 Alt A 
	Alternate A 
	DEC 2003 
	 

	252.236-7000 
	Modification Proposals-Price Breakdown 
	DEC 1991 
	 

	252.236-7001 
	Contract Drawings, Maps, and Specifications 
	AUG 2000 
	 

	252.239-7000 
	Protection Against Compromising Emanations 
	DEC 1991 
	 

	252.243-7001 
	Pricing Of Contract Modifications 
	DEC 1991 
	 

	252.243-7002 
	Requests for Equitable Adjustment 
	MAR 1998 
	 

	252.244-7000 
	Subcontracts for Commercial Items and Commercial Components (DoD Contracts) 
	MAR 2000 
	 

	252.245-7001 
	Reports Of Government Property 
	MAY 1994 
	 

	252.247-7023 
	Transportation of Supplies by Sea 
	MAY 2002 
	 

	252.247-7024 
	Notification Of Transportation Of Supplies By Sea 
	MAR 2000 
	 

	5352.215-9005 
	INCORPORATION OF CONTRACTOR'S TECHNICAL PROPOSAL 
	AUG 1998 
	 


CLAUSES INCORPORATED BY FULL TEXT

52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within TBD On Individual Task Orders, As Applicable calendar days after the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready for use not later than .TBD On Individual Task Orders, As Applicable*  The time stated for completion shall include final cleanup of the premises. 

(End of clause)

52.216-18      Ordering. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task orders by the individuals or activities designated in the Schedule. Such orders may be issued from Date Of Contract Awardthrough Five Calendar Years.

(b) All delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict between a delivery order or task order and this contract, the contract shall control.

(c) If mailed, a delivery order or task order is considered "issued" when the Government deposits the order in the mail. Orders may be issued orally, by facsimile, or by electronic commerce methods only if authorized in the Schedule.

(End of clause)

52.216-19      Order Limitations.  (OCT 1995)

(a) Minimum order.  When the Government requires supplies or services covered by this contract in an amount of less than $2,500.00, the Government is not obligated to purchase, nor is the Contractor obligated to furnish, those supplies or services under the contract.

(b) Maximum order.  The Contractor is not obligated to honor:

(1) Any order for a single item in excess of $90,000,000.00;

(2) Any order for a combination of items in excess of $90,000,000.00 (insert dollar figure or quantity); or

(3) A series of orders from the same ordering office within 10days that together call for quantities exceeding the limitation in subparagraph (1) or (2) above.

(c) If this is a requirements contract (i.e., includes the Requirements clause at subsection 52.216-21 of the Federal Acquisition Regulation (FAR)), the Government is not required to order a part of any one requirement from the Contractor if that requirement exceeds the maximum-order limitations in paragraph (b) above.

(d) Notwithstanding paragraphs (b) and (c) above, the Contractor shall honor any order exceeding the maximum order limitations in paragraph (b), unless that order (or orders) is returned to the ordering office within 10days after issuance, with written notice stating the Contractor's intent not to ship the item (or items) called for and the reasons.  Upon receiving this notice, the Government may acquire the supplies or services from another source.

(End of clause)

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor within 30 Calendar Days (insert the period of time within which the Contracting Officer may exercise the option); provided that the Government gives the Contractor a preliminary written notice of its intent to extend at least 30 Calendar Days days before the contract expires. The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 66 Months.

(End of clause)

52.219-4      NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 1999)

(a) Definition. HUBZone small business concern, as used in this clause, means a small business concern that appears on the List of Qualified HUBZone Small Business Concerns maintained by the Small Business Administration.

(b) Evaluation preference. (1) Offers will be evaluated by adding a factor of 10 percent to the price of all offers, except--

(i) Offers from HUBZone small business concerns that have not waived the evaluation preference;

(ii) Otherwise successful offers from small business concerns;

(iii) Otherwise successful offers of eligible products under the Trade Agreements Act when the dollar threshold for application of the Act is exceeded (see 25.402 of the Federal Acquisition Regulation (FAR)); and

(iv) Otherwise successful offers where application of the factor would be inconsistent with a Memorandum of Understanding or other international agreement with a foreign government.

(2) The factor of 10 percent shall be applied on a line item basis or to any group of items on which award may be made. Other evaluation factors described in the solicitation shall be applied before application of the factor.

(3) A concern that is both a HUBZone small business concern and a small disadvantaged business concern will receive the benefit of both the HUBZone small business price evaluation preference and the small disadvantaged business price evaluation adjustment (see FAR clause 52.219-23). Each applicable price evaluation preference or adjustment shall be calculated independently against an offeror's base offer.

These individual preference amounts shall be added together to arrive at the total evaluated price for that offer.

(c) Waiver of evaluation preference. A HUBZone small business concern may elect to waive the evaluation preference, in which case the factor will be added to its offer for evaluation purposes. The agreements in paragraph (d) of this clause do not apply if the offeror has waived the evaluation preference.

___  Offeror elects to waive the evaluation preference.

(d) Agreement. A HUBZone small business concern agrees that in the performance of the contract, in the case of a contract for

(1) Services (except construction), at least 50 percent of the cost of personnel for contract performance will be spent for employees of the concern or employees of other HUBZone small business concerns;

(2) Supplies (other than procurement from a nonmanufacturer of such supplies), at least 50 percent of the cost of manufacturing, excluding the cost of materials, will be performed by the concern or other HUBZone small business concerns;

(3) General construction, at least 15 percent of the cost of the contract performance incurred for personnel will be will be spent on the concern's employees or the employees of other HUBZone small business concerns; or

(4) Construction by special trade contractors, at least 25 percent of the cost of the contract performance incurred for personnel will be spent on the concern's employees or the employees of other HUBZone small business concerns.

(e) A HUBZone joint venture agrees that in the performance of the contract, the applicable percentage specified in paragraph (d) of this clause will be performed by the HUBZone small business participant or participants.

(f) A HUBZone small business concern nonmanufacturer agrees to furnish in performing this contract only end items manufactured or produced by HUBZone small business manufacturer concerns. This paragraph does not apply in connection with construction or service contracts.

(End of clause)

52.222-42      STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract and states the wages and fringe benefits payable to each if they were employed by the contracting agency subject to the provisions of 5 U.S.C. 5341 or 5332. 

THIS STATEMENT IS FOR INFORMATION ONLY:  IT IS NOT A WAGE DETERMINATION 

	Employee Class
	Monetary Wage-Fringe Benefits

	01115 GENERAL CLERK I
	7.29

	01116 GENERAL CLERK II
	8.20

	01117 GENERAL CLERK III
	8.94

	01118 GENERAL CLERK IV
	10.04

	01400 SUPPLY TECHNICIAN
	13.91

	03101 COMPUTER SYSTEMS ANALYST I
	17.02

	03102 COMPUTER SYSTEMS ANALYST II
	20.59

	03103 COMPUTER SYSTEMS ANALYST III
	24.68

	29030 CARTOGRAPHIC TECHNICIAN
	13.91

	29061 DRAFTER I
	8.94

	29062 DRAFTER II
	10.04

	29063 DRAFTER III
	11.23

	29064 DRAFTER IV 
	13.91

	29084 ENGINEERING TECHNICIAN IV
	13.91

	29085 ENGINEERING TECHNICIAN V
	17.02

	29086 ENGINEERING TECHNICIAN VI
	20.59

	29090 ENVIRONMENTAL TECHNICIAN
	13.91

	23181 ELECTRONICS TECHNICIAN, MAINTENANCE I 
	16.71

	23182 ELECTRONICS TECHNICIAN, MAINTENANCE II
	23.04

	23183 ELECTRONICS TECHNICIAN, MAINTENANCE III
	23.85

	23930 TELECOMMUNICATIONS MECHANIC I(Outside Plant Tech)
	23.85

	23931 TELECOMMUNICATIONS MECHANIC II
	24.37

	23950 TELEPHONE LINEMAN
	23.85

	23125 CABLE SPLICER
	23.85

	23370 GENERAL MAINTENANCE WORKER
	22.21

	23470 LABORER
	17.49

	23440 HEAVY EQUIPMENT OPERATOR
	23.85

	23130 CARPENTER, MAINTENANCE
	23.04


(End of clause)

52.222-49      SERVICE CONTRACT ACT--PLACE OF PERFORMANCE UNKNOWN (MAY 1989)

(a) This contract is subject to the Service Contract Act, and the place of performance was unknown when the solicitation was issued.  In addition to places or areas identified in wage determinations, if any, attached to the solicitation, wage determinations have also been requested for the following Nation-wide.  The Contracting Officer will request wage determinations for additional places or areas of performance if asked to do so in writing by the Contractor(s).

(b) Offerors who intend to perform in a place or area of performance for which a wage determination has not been attached or requested may nevertheless submit bids or proposals.  However, a wage determination shall be requested and incorporated in the resultant contract retroactive to the date of contract award, and there shall be no adjustment in the contract price.

(End of clause)

52.223-9     ESTIMATE OF PERCENTAGE OF RECOVERED MATERIAL CONTENT FOR EPA-DESIGNATED PRODUCTS (AUG 2000)

(a) Definitions. As used in this clause--

Postconsumer material means a material or finished product that has served its intended use and has been discarded for disposal or recovery, having completed its life as a consumer item. Postconsumer material is a part of the broader category of “recovered material.”

Recovered material means waste materials and by-products recovered or diverted from solid waste, but the term does not include those materials and by-products generated from, and commonly reused within, an original manufacturing process.

(b) The Contractor, on completion of this contract, shall--

(1) Estimate the percentage of the total recovered material used in contract performance, including, if applicable, the percentage of postconsumer material content; and

(2) Submit this estimate to ________________ [Contracting Officer complete in accordance with agency procedures].

(End of clause)

52.236-1     PERFORMANCE OF WORK BY THE CONTRACTOR (APR 1984)

The Contractor shall perform on the site, and with its own organization, work equivalent to at least N/A percent of the total amount of work to be performed under the contract.  This percentage may be reduced by a supplemental agreement to this contract if, during performing the work, the Contractor requests a reduction and the Contracting Officer determines that the reduction would be to the advantage of the Government.

52.252-2      CLAUSES INCORPORATED BY REFERENCE (FEB 1998) 

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may be accessed electronically at this/these address(es):  http://farsite.hill.af.mil/ 

52.252-6     AUTHORIZED DEVIATIONS IN CLAUSES (APR 1984)

(a) The use in this solicitation or contract of any Federal Acquisition Regulation (48 CFR Chapter 1) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the date of the clause.

(b) The use in this solicitation or contract of any N/A (48 CFR N/A) clause with an authorized deviation is indicated by the addition of "(DEVIATION)" after the name of the regulation.

(End of clause)

252.236-7005     AIRFIELD SAFETY PRECAUTIONS.  (DEC 1991)
(a) Definitions.  As used in this clause --

(1) "Landing areas means" --

(i) The primary surfaces, comprising the surface of the runway, runway shoulders, and lateral safety zones.  The length of each primary surface is the same as the runway length.  The width of each primary surface is 2,000 feet (1,000 feet on each side of the runway centerline);

(ii) The "clear zone" beyond the ends of each runway, i.e., the extension of the primary surface for a distance of 1,000 feet beyond each end of each runway;

(iii) All taxiways, plus the lateral clearance zones along each side for the length of the taxiways (the outer edge of each lateral clearance zone is laterally 250 feet from the far or opposite edge of the taxiway, e.g., a 75-foot-wide taxiway would have a combined width of taxiway and lateral clearance zones of 425 feet); and

(iv) All aircraft parking aprons, plus the area 125 feet in width extending beyond each edge all around the aprons.

(2) "Safety precaution" areas means those portions of approach-departure clearance zones and transitional zones where placement of objects incident to contract performance might result in vertical projections at or above the approach-departure clearance, or the transitional surface.

(i) "The approach-departure clearance surface" is an extension of the primary surface and the clear zone at each end of each runway, for a distance of 50,000 feet, first along an inclined (glide angle) and then along a horizontal plane, both flaring symmetrically about the runway centerline extended.

(A) The inclined plane (glide angle) begins in the clear zone 200 feet past the end of the runway (and primary surface) at the same elevation as the end of the runway.  It continues upward at a slope of 50:1 (1 foot vertically for each 50 feet horizontally) to an elevation of 500 feet above the established airfield elevation.  At that point the plane becomes horizontal,  continuing at that same uniform elevation to a point 50,000 feet longitudinally from the beginning of the inclined plane (glide angle) and ending there.

(B) The width of the surface at the beginning of the inclined plane (glide angle) is the same as the width of the clear zone.  It then flares uniformly, reaching the maximum width of 16,000 feet at the end.

(ii) The "approach-departure clearance zone" is the ground area under the approach-departure clearance surface.

(iii) The "transitional surface" is a sideways extension of all primary surfaces, clear zones, and approach-departure clearance surfaces along inclined planes.

(A) The inclined plane in each case begins at the edge of the surface.

(B) The slope of the incline plane is 7:1 (1 foot vertically for each 7 feet horizontally).  It continues to the point of intersection with the --

(1) Inner horizontal surface (which is the horizontal plane 150 feet above the established airfield elevation); or

(2) Outer horizontal surface (which is the horizontal plane 500 feet above the established airfield elevation), whichever is applicable.

(iv) The "transitional zone" is the ground area under the transitional surface.  (It adjoins the primary surface, clear zone, and approach-departure clearance zone.)

(b) General.  (1) The Contractor shall comply with the requirements of this clause while --

(i) Operating all ground equipment (mobile or stationary);

(ii) Placing all materials; and

(iii) Performing all work, upon and around all airfields.

(2) The requirements of this clause are in addition to any other safety requirements of this contract.

(c) The Contractor shall -

(1) Report to the Contracting Officer before initiating any work;

(2) Notify the Contracting Officer of proposed changes to locations and operations;

(3) Not permit either its equipment or personnel to use any runway for purposes other than aircraft operation without  permission of the Contracting Officer, unless the runway is -

(i) Closed by order of the Contracting Officer; and

(ii) Marked as provided in paragraph (d)(2) of this clause;

(4) Keep all paved surfaces, such as runways, taxiways, and hardstands, clean at all times and, specifically, free from small stones which might damage aircraft propellers or jet aircraft;

(5) Operate mobile equipment according to the safety provisions of this clause, while actually performing work on the airfield.  At all other times, the Contractor shall remove all mobile equipment to locations -

(i) Approved by the Contracting Officer;

(ii) At a distance of at least 750 feet from the runway centerline, plus any additional distance; and

(iii) Necessary to ensure compliance with the other provisions of this clause; and

(6) Not open a trench unless material is on hand and ready for placing in the trench.  As soon as practicable after material has been placed and work approved, the Contractor shall backfill and compact trenches as required by the contract.  Meanwhile, all hazardous conditions shall be marked and lighted in accordance with the other provisions of this clause.

(d) Landing areas.  The Contractor shall -

(1) Place nothing upon the landing areas without the authorization of the Contracting Officer;

(2) Outline those landing areas hazardous to aircraft, using (unless otherwise authorized by the Contracting Officer) red flags by day, and electric, battery-operated low-intensity red flasher lights by night;

(3) Obtain, at an airfield where flying is controlled, additional permission from the control tower operator every time before entering any landing area, unless the landing area is marked as hazardous in accordance with paragraph (d)(2) of this clause;

(4) Identify all vehicles it operates in landing areas by means of a flag on a staff attached to, and flying above, the vehicle.  The flag shall be three feet square, and consist of a checkered pattern of international orange and white squares of 1 foot on each side (except that the flag may vary up to ten percent from each of these dimensions);

(5) Mark all other equipment and materials in the landing areas, using the same marking devices as in paragraph (d)(2) of this clause; and

 (6) Perform work so as to leave that portion of the landing area which is available to aircraft free from hazards, holes, piles of material, and projecting shoulders that might damage an airplane tire.

(e) Safety precaution areas.  The Contractor shall -

(1) Place nothing upon the safety precaution areas without authorization of the Contracting Officer;

(2) Mark all equipment and materials in safety precaution areas, using (unless otherwise authorized by the Contracting Officer) red flags by day, and electric, battery-operated, low-intensity red flasher lights by night; and

(3) Provide all objects placed in safety precaution areas with a red light or red lantern at night, if the objects project above the approach-departure clearance surface or above the transitional surface.

5352.216-9000  AWARDING ORDERS UNDER MULTIPLE AWARD CONTRACTS. (JUN2002), Alternate I (JUN 2002), Alternate II (JUN2002)

(a)  All multiple award contractors shall be provided a fair opportunity to be considered for each order in excess of $2,500 pursuant to the procedures established in this clause, unless the contracting officer determines that:

(1)  The agency’s need for the services or supplies is of such urgency that providing such opportunity to all such contractors would result in unacceptable delays;

(2)  Only one such contractor is capable of providing the services or supplies at the level of quality required because the services or supplies ordered are unique or highly specialized;

(3)  The task or delivery order should be issued on a sole source basis in the interest of economy or efficiency because it is a logical follow-on to an order already issued under the contract, provided that all awardees were given a fair opportunity pursuant to the procedures in this clause to be considered for the original order; or

(4)  It is necessary to place an order to satisfy a minimum guarantee.

(b) Unless the procedures in paragraph (a) are used for awarding individual orders, multiple award contractors will be provided a fair opportunity to be considered for each order using the following procedures:

(1)  Orders will use the pre-established descriptions, prices, and schedule information, in conjunction with past performance on previous orders awarded under this contract, to determine the appropriate contractor to receive each order.

(2)  The Government will request that each multiple award contractor submit their technical and/or managerial approach, if necessary, and cost/price estimate in response to the Government’s work statement.

(3)  The response may be presented to the Government either orally or in writing.

(4)  The Government will issue orders based on an assessment of the Technical approach, estimated total cost/price, past performance, and N/A in making awards under this paragraph.

 (c)  Under the provisions of the Federal Acquisition Streamlining Act of 1994, 10 U.S.C. 2304 (c) (Public Law 103-355), a protest is not authorized in connection with the issuance or proposed issuance of an individual task or delivery order except for a protest on the grounds that the order increases the scope, period, or maximum value of the contract under which the order is issued.

(d)  For this contract, the designated task or delivery order ombudsman is Ms Karen Nobles.  The task or delivery order ombudsman is responsible for reviewing complaints from multiple award contractors and ensuring that all of the contractors are afforded a fair opportunity to be considered for task and delivery orders in excess of $2,500, consistent with procedures in the contract.  However, it is not within the designated task or delivery order contract ombudsman’s authority to prevent the issuance of an order or disturb an existing order.

(e)  This clause does not guarantee the contractor issuance of any task order or delivery order above the minimum guarantee(s) stated in Section B - Supplies or Services and Prices of this contract.

5352.204-9000
NOTIFICATION OF GOVERNMENT SECURITY ACTIVITY AND VISITOR GROUP SECURITY AGREEMENTS (APR 2003)
This contract contains a DD Form 254, DOD Contract Security Classification Specification, and requires performance at a government location in the U.S. or overseas. Prior to beginning operations involving classified information on an installation identified on the DD Form 254, the contractor shall take the following actions:
(a) At least thirty days prior to beginning operations, notify the security police activity shown in the distribution block of the DD Form 254 as to:
(1) The name, address, and telephone number of this contract company’s representative and designated alternate in the U.S. or overseas area, as appropriate;
(2) The contract number and military contracting command;
(3) The highest classification category of defense information to which contractor employees will have access;
(4) The Air Force installations in the U.S. (in overseas areas, identify only the APO number(s)) where the contract work will be performed;
(5) The date contractor operations will begin on base in the U.S. or in the overseas area;
(6) The estimated completion date of operations on base in the U.S. or in the overseas area; and
(7) Any changes to information previously provided under this clause.
This requirement is in addition to visit request procedures contained in DOD 5220.22-M, National Industrial Security Program Operating Manual.
(b) Prior to beginning operations involving classified information on an installation identified on the DD Form 254 where the contractor is not required to have a facility security clearance, the contractor shall enter into a Visitor Group Security Agreement (or understanding) with the installation commander to ensure that the contractor’s security procedures are properly integrated with those of the installation. As a minimum, the agreement shall identify the security actions that will be performed:
(1) By the installation for the contractor, such as providing storage and classified reproduction facilities, guard services, security forms, security inspections under DOD 5220.22-M, classified mail services, security badges, visitor control, and investigating security incidents; and
(2) Jointly by the contractor and the installation, such as packaging and addressing classified transmittals, security checks, internal security controls, and implementing emergency procedures to protect classified material.
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